



GameTime
 c/o Dominica Recreation Products, Inc.
 P.O. Box 520700
 Longwood, FL 32752-0700
 800-432-0162 * 407-331-0101
 Fax: 407-331-4720
www.playdrp.com

QUOTE
#84157

11/01/2018

Community Park Option (5-12 Option) - Revised

Ship To Zip: 37184

City of Watertown
 Attn: Sara Cox
 710 Hart Lane
 Nashville, TN 37243
 Phone: 615-253-4736
 Sara.M.Cox@TN.gov

Qty	Part #	Description	List \$	% Disc.	Selling \$	Ext. Selling \$
1	RDU	Game Time - PT15323	\$32,128.00	24.00	\$24,417.28	\$24,417.28
1	3205	Game Time - Spinning Sensory Wave Seat	\$1,062.00	16.00	\$892.08	\$892.08
1	6245	Game Time - RoxAll See Saw	\$9,852.00	16.00	\$8,275.68	\$8,275.68
1	8552	Game Time - 3 1/2" Zero-G Chair (5-12)-Galv Chain	\$486.00	6.00	\$456.84	\$456.84
1	8555	Game Time - 3 1/2" Zero-G Chair (2-5)-Galv Chain	\$472.00	6.00	\$443.68	\$443.68
4	8910	Game Time - Belt Seat 3 1/2"Od(8910)	\$238.00	6.00	\$223.72	\$894.88
1	12583	Game Time - Ada Primetime Swing Frame, 3 1/2" Od	\$1,171.00	3.00	\$1,135.87	\$1,135.87
2	12584	Game Time - Ada Primetime Swing Aab, 3 1/2" Od	\$724.00	3.00	\$702.28	\$1,404.56
67	4850	Game Time - 8" Playcurb Pkg	\$51.00	9.00	\$46.41	\$3,109.47
1	4854	Game Time - Accessible Playcurb	\$360.00	16.00	\$302.40	\$302.40
1	38233	Game Time - Forked Balance Beam	\$3,183.00	6.00	\$2,992.02	\$2,992.02
1	90777	Game Time - Kidnetix Twirl	\$4,766.00	16.00	\$4,003.44	\$4,003.44
2	441SS	Game Time - 5 Goose/Dbl Rim Wh Alum	\$999.00	3.00	\$969.03	\$1,938.06
1	28028	Game Time - Sway Bench	\$1,448.00	3.00	\$1,404.56	\$1,404.56
155	EWf-8	GT-Impax - Engineered Wood Fiber - 8" Compacted Depth (approx 4,700 sq/ft) - Cubic Yard - ADA Compliant - IPEMA Certified - ASTM F1292 & F1951 Compliant	\$29.90	17.99	\$24.52	\$3,800.60
1	INSTALL	5-Star Plus - Five Star Plus Playground Installation Services - Performed by a Certified Installer, includes meeting and unloading delivery truck, signed completion forms, site walkthrough, 90 day site revisit by installation foreman, and 3-Year Labor Warranty!			\$23,200.00	\$23,200.00

Community Park Option (5-12 Option) - Revised

QUOTE
#84157

11/01/2018

Qty	Part #	Description	List \$	% Disc.	Selling \$	Ext. Selling \$
1	Spread	5-Star Plus - Spreading of Wood Fiber - <i>Wood Fiber will be delivered by large truck and dumped in staging area. Installer will use bob-cat or similar to move wood fiber into site, one load at time. Installer not responsible for sod or sidewalks from staging area to job site.</i>			\$1,645.00	\$1,645.00
6	209426	Game Time - 36" Sq Wear Matt 3/4" Thick	\$141.00	18.00	\$115.62	\$693.72
1	Price Increase	Game Time - Estimated Price Increase for 2019 - <u>Please request new pricing for more accurate increase.</u>			\$2,000.00	\$2,000.00

Customer responsible for removal and disposal of existing equipment, surfacing, and borders.
Contract: USC

SubTotal: \$83,010.14
Freight: \$4,405.02
Total Amount: \$87,415.16

This quote was prepared by Cindy Robinson, Project Manager.
For questions or to order please call - 800-432-0162 ext. 110 cindy@gametime.com

All pricing in accordance with U.S. Communities Contract #2017001134.

All terms in the U.S. Communities Contract take precedence over terms shown below.

For more information on the U.S. Communities contract please visit www.uscommunities.org/gametime

Permits are not included in cost, unless specifically listed in pricing. If permits are required Signed/Sealed drawings are usually needed and are also not included unless specifically listed in pricing. Any costs for municipal permits, paid by installer, will be charged back to the owner. Adding permits to any job will increase the length of completion, expect total time to be about **120 days**, after receipt of order (this is not due to manufacturing but rather the permit process at the municipality level). It is expected that the **owner will provide approved site plans** of the area for the permit office, and will help and assist in the securing of all required approvals before assembly of equipment can begin. Installer cannot provide site plans. The permit process does not begin until the site plans are available. If additional permitting requirements are needed during the process, those will be added and billed accordingly, i.e. soil density test, formed footers, etc.

Payment Terms: Governmental Purchase Order.

Purchases in excess of \$1,000.00 to be supported by your written purchase order made out to GameTime.

Net 30 days subject to approval by GameTime Credit Manager. A completed Credit Application and Bank Reference Authorization, must be received with the order. The decision on credit is the sole discretion of GameTime/PlayCore. A 1.5% per month finance charge will be imposed on all past due accounts.

Multiple Invoices: Invoices will be generated upon services rendered. When equipment ships it will be invoiced separately from installation and/or other services. Terms are Net 30 for each individual invoice.

This Quotation is subject to policies in the current GameTime Park and Playground Catalog and the following terms and conditions. Our quotation is based on shipment of all items at one time to a single destination, unless noted, and changes are subject to price adjustment.

Pricing: Firm for 60 days from date of quotation.

Shipment: F.O.B. factory, order shall ship within 45 days after GameTime's receipt and acceptance of your purchase order, color selections, approved submittals, and receipt of payment.

Taxes: State and local taxes will be added at time of invoicing, if not already included, unless a tax exempt certificate is provided at the time of order entry.

Exclusions: Unless specifically discussed, this quotation excludes all sitework and landscaping; removal of existing equipment; acceptance of equipment and off-loading; storage of goods prior to installation; security of equipment (on site and at night); equipment assembly and installation; safety surfacing; borders; drainage; signed/sealed drawings; or permits.